



CHOBHAM PARISH COUNCIL

The Clerk, Chobham Parish Pavilion, Recreation Ground, Station Road
Chobham, Woking, Surrey GU24 8AJ

Tel: 01276 856633

Email: admin@chobhamparishcouncil.org | clerk@chobhamparishcouncil.org

www.chobhamparishcouncil.org

11th February 2020

Work along The Leat, Chobham

Contract 3 - Cleaning the white railings between the road and the Leat

This work must be completed well ahead of Chobham Carnival, marking the VE Day 75th Anniversary on 8th May. It should be started and completed within the period between Monday 23rd March and Friday 26th April

Closing date Monday 24th February 2020, 9am. Your quotation may be emailed to clerk@chobhamparishcouncil.org or posted/delivered to The Parish Office, Recreation Ground, Station Road, Chobham GU24 8AJ.

Contact: Annette Barber, 01276 856633, clerk@chobhamparishcouncil.org

Site: The Leat, High Street, Chobham GU24 8YL

The white railings extend along the length of the Leat where it starts to run alongside the High Street just past Benham's Corner and then beyond, stopping a little way before the junction with Chertsey Road.

Please note, if you are also quoting for contract 1 and 2, please price on the basis of each item of work being a standalone contract. If contractors offer an additional discount for undertaking more than one contract this may be taken into consideration, but each contract will be initially considered individually.

- All necessary plant, labour and materials should be included.
- We will strive to settle your valid invoice within 30 days of receipt.. Please advise with your quotation if a deposit or part-payment is required for this work.
- We require all contractors to have public liability insurance and will request a copy of the current cover when awarding work.
- Three references for similar work are also required

Frequency: one off

1. To thoroughly wash the entire length of white-painted iron railings on all sides with a suitable cleaning product and thoroughly rinse and dry – please specify proposed method.
2. To supply two-way traffic management including permits and road bookings.
3. Any temporary barriers should be removed on completion

